TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GCDDARD SPACE FLIGHT CENTER

| REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT

TASK NO

99124 86

QSS Group, Inc.

TASK TITLE: (NTE 80 characters; include Project name)
GOES PrOject Field Office Engineering Services at SS/L and ITT -- GOES L-M

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR) DATE ORG MAIL PHONE
. CODE CODE

| a)ae
Robert Lilly, Jr. Q&K\“%&&q . 3)‘1 Io‘ﬁ) 415 | 415 | 301-286-7752

BRANCH HEAD d/ DATE / CODE PHONE
Martin A. Davis m /}b /ZIL % 415 301-286-8998

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE
Robert S. Lebair, Jr. /(Q,LWL/ Q y W 4”&4/77 560 301-286-6588
\I:LIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. r / DESIGNATED FAM:

‘IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK]

__[X1NO [ 1YES Larry Moore

] he contractor shall identify and explain the reason for any deviations, exceptions, - ({To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: MAY ‘ 7 1999
The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ]YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ ] YES [X] NA
Government Furnished Property/Facilities: [ ] NO [ X1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: [X] NO [ ] YES If yes: [ 1 TOTAL [ 1 PARTIAL

. if partial, indicate onsite work in SOW by asterisk (*)

Surveiltance Plan Attached: ] [X] NO [ 1YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be May 17, 1999. :

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 _ No.2 ___No.3 _ No.4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% __ 25% %

(To be completed by Contracting Officer]
The target cost of this task order is $ 340,908
The target fee of this task orderis $ 22,159
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $ 363,067 .

The maximum fee is $ 32,386 .
The minimum fee is $0.
.

S

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS” Lorrie L Eakin
i N . .
QIGC
j? 7. u( Cdi/mm 0[S __Contracting Officer
SIGNATURE OF CONTRACTING OFFICER DATE TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE , DATE

GSFC FORM 703-1B45 12/98 {OLDER VERSIONS ARE OBSOLETE)
OISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. - AMENDMENT
QSS Group, inc. 99124 86

Applicable paragraphs from contract Statement of Work: Function 2b

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

The contractor shall provide system engineering evaluations and assessments of test requirements, spacecraft
integration and related activities. This work is required to ensure the successful {aunch of the GOES-L-M satellites.
In addition, the contractor is expected to supply onsite personnel to insure the smooth flow and engineering
checkout of the satellite at Cape Kennedy.

a. Evaluate the NASA/GSFC GOES-L-M hardware development and the spacecraft integration and testing at the
Space Systems/Loral plant located in Palo Alto, Caiifornia.

b. Assess and report the GOES engineering effort for the NASA lead (Resident and Remote) I&T Manager.
Take responsibility to evaluate engineering problems in the absence of the Code 415 I1&T Manager. Advise and
recommend to the 1&T Manager what is required to resolve test discrepancies and then implement his direction.
Overall, ensure that the verification testing for the satellite meets the requirements outlined in the NASA contract.

c. Provide the NASA resident office with administrative services using technical knowledge.

d. Evaluate and report on the contractor's configuration management and schedules and reporting system
to the GOES Project Office.

e. Provide a continuous flow of information regarding the status of the Imager, Sounder and SXI instruments
to the GOES Project Office at GSFC.

f. Report engineering problems to GSFC and participate in resolving the discrepancies by coordinating with
the proper GSFC GOES subsystem engineers.

g. Provide GSFC coordinated management evaluations and reports of meetings conducted at ITT and SS/L.

h. Provide engineering capabilities to insure proper design review of mechanical and electro-mechanical
devices on the GOES L-M satellites. This work will be accomplished during the design, fabrication, testing and
launch activities of the GOES L-M satellites. )

i. Assess design reviews, evaluate testing and integration activities, evaluate system performance,
physically participate in required launch activities and participate in all phases of operation planning for
subsystems, and instruments.

j. Provide Imager/Sounder test and integration engineering assessment to insure reliable development
and testing at vendor facilities. Coordinate GSFC support services when required and manage, with Code 415

personnel, the integration of each instrument on the spacecraft.
k. Provide engineering and analysis services to the GOES Project to evaluate the design, development and
test of the GOES-M SXI mstruments

PERFORMANCE SPECIFICATIONS:
All plans and procedures under this task are to be produced using industry standards.

APPLICABLE DOCUMENTS:
Evaluation and input to be based on all applicable GOES Spacecraft Performance and Verification Documents.

TASK END DATE: 4/30/00

MILESTONES/DELIVERABLES AND DATES:

integration/Test Reports
Spacecraft/Contractor Issues and Status Report
GOES L-M Launch Site Daily Spacecraft Processing Status Report

Email* daily by COB
Monthly
Email* daily by COB

* Robert.B.Lilly. 1 @gsfc.nasa.gov

PERFORMANCE STANDARDS: _
Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Robert Lilly, building 6, room W219




